

M-8 MIDDLE SCHOOL

Site Option to Provide Running Track Cost Implications

Site Development	
Erosion Control	\$30,000
Earthwork	\$170,000
Site Improvements	\$485,000
Pedestrian and Vehicular	\$200,000
Storm Drainage	\$150,000
Sub-total	\$1,035,000
5% Contingency	\$51,750
Site Total	\$1,086,750
Architect/Engineer Fees	\$35,000
TOTAL COST	\$1,121,750

*Note: Additional land cost not included.